



<i>Project Information</i>	
Name	Woodland Drive Reconstruction Phase 2
Location	Village of Versailles, Ohio
Description	The project consists of the reconstruction of Woodland Drive between S. Center Street (S.R. 185) and Elmwood Drive including new curb and gutter and sidewalks. The project involves approximately 1,500 lineal feet of street reconstruction, storm sewer replacement, sanitary sewer replacement and waterline replacement.
Engineer's Estimate	\$950,000
Project Manager	Brice Schmitmeyer, PE
Project Funding	OPWC / Local
Final Completion Date	October 12, 2018
Bidding Documents may be purchased at	Access Engineering Solutions, LLC 1200 Irmscher Blvd., Suite B Celina, OH 45822
Cost	\$80.00
Bid Opening	February 21, 2018 at 10:00 A.M.
Refundable	No
Bid Due Date	February 21, 2018
Advertising Date 1	January 31, 2018
Advertising Date 2	February 7, 2018
Pre-bid Meeting	None
Addendum	
Awarded	

Plan Holders

Village of Versailles 177 N. Center Street Versailles, OH 45380	Access Engineering Solutions, LLC 1200 Irmischer Blvd., Suite B Celina, OH 45822
Shinn Bros., Inc. 540 W. Summit Celina, OH	Tom's Construction 821 Cooper Ave. St. Henry, OH 45883
PAB Construction 817 Pauline Drive Coldwater, OH 45828	ProGrade Excavation 2459 US Route 127 North Eaton, OH 45320
Dayton Builders Exchange 2077 Embury Park Rd. Dayton, OH 45414	VTF Excavation 8398 Celina-Mendon Rd Celina, OH 45822
Kinnison Excavating Inc 2076 Clevenger Road Piqua, OH 45356	Construct Connect 30 Technology Parkway South, Ste 100 Norcross, GA 30092

Advertisement

The Village of Versailles will receive sealed bids for the construction of the Woodland Drive Reconstruction Phase 2 project.

Bids will be received at the office of the Village of Versailles, 177 N. Center Street, Versailles, Ohio 45380, until 10:00 a.m. February 21, 2018, at which time and place bids will be opened publicly and read aloud. Bids received after 10:00 a.m. will be returned unopened.

Bids will be received on a unit price basis as outlined in the bid documents.

The project consists of the reconstruction of Woodland Drive between S. Center Street (S.R. 185) and Elmwood Drive including new curb and gutter and sidewalks. The project involves approximately 1,500 lineal feet of street reconstruction, storm sewer replacement, sanitary sewer replacement and waterline replacement.

Bids must be signed and submitted on the separate bidding forms included in the Bidding Documents, sealed in the provided envelope, and shall be accompanied by either a Bid Guaranty Bond in the amount of 100% of the Bid amount or by a certified check, cashier's check, or letter of credit on a solvent bank in the amount of not less than 10% of the amount of the Bid, subject to conditions provided in the Instructions to Bidders. Bid security, furnished in Bond form, shall be issued by a Surety Company or Corporation licensed in the State of Ohio to provide said surety. The successful Bidder will be required to furnish a satisfactory Performance Bond in the amount of 100% of the Bid.

Attention of bidders is called to all of the requirements contained in this bid packet, particularly to the State of Ohio prevailing wage rates, various insurance requirements, and other provisions.

The Bidding Documents, which include Drawings, Specifications and blank bid forms, may be examined and obtained at the office of Access Engineering Solutions, LLC., 1200 Irmischer Boulevard, Suite B., Celina, Ohio, 45822. Bidders may obtain copies of the documents for \$80.00 for each complete set of documents. These documents will be shipped at the Bidder's expense for an additional \$15.00 shipping fee. Non-refundable checks are to be payable to Access Engineering Solutions, LLC. **BIDS WILL ONLY BE ACCEPTED FROM BIDDERS LISTED ON THE ENGINEER'S OFFICIAL LIST OF PLAN HOLDERS.**

The Owner reserves the right to reject each and every bid and to waive informalities, irregularities and errors in the bidding to the extent permitted by law.

No bidder may withdraw his bid within 60 days after the actual date of the opening thereof.

Advertise: January 31, 2018
 February 7, 2018

